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GENERAL DESCRIPTION OF WORK 
The City of Sylvania (“Owner”) was awarded a Great Lakes Restoration Initiative (GLRI) Sub‐Award Grant from 

the Ohio Environmental Protection Agency (OEPA) for this project  in Harroun Park, Sylvania, Ohio (Exhibit A).  

The conceptional plan (Exhibit C) calls for the stabilization and restoration of approximately 1,000 linear feet of 

the Ottawa  River,  a  section with  incised  channel  and  vertical  banks  that  disconnect  the  stream  from  the 

floodplain.   

 

The site is just downstream from the Phase 1 project terminus recently completed in 2021.  This project restored 

approximately 280  linear feet of Tenmile Creek and 0.07 acres of riparian floodplain using  J‐hook structures, 

riffle recreation, and streambank stabilization using soil wraps, toe wood, brush layering, and plantings. 

 

The Phase 2 project will use bioengineering and natural channel design techniques to design and install six (6) J‐

hook structures placed at approximately 200‐foot intervals, six (6) constructed riffles, approximately 700 linear 

feet of toe wood (in sections opposite the long arm of each J‐hook) and approximately 1,000 linear feet of soil 

wraps and brush layering.  Also, approximately 0.4 acres of riparian floodplain corridor along the south bank will 

be planted with native grasses, shrubs, and trees. 

 

In addition, Ravine Ditch, a small tributary that outlets to the Ottawa River near the downstream end of the 

proposed project area is proposed for stabilization and restoration.  Streambanks within Ravine Ditch are near 

vertical and incised. Ravine Ditch drains approximately 0.44 square miles of urban, residential lands to the south 

of the park.  A regenerative stormwater conveyance (RSC) system is proposed for approximately 60 linear feet 

of the ditch from  its culvert at the Sylvania River Trail to  its outlet to the Ottawa River to filter urban runoff 

pollutants and to stop continued streambank erosion.  The RSC will consist of sand and wood chip fill embedded 

within  a  series  of  rock weirs  separated  by  riffles  and  pools which will  promote  filtration  of  nutrients  and 

sediments, as well as create habitat diversity at the surface. 

 
The City of Sylvania is seeking a design‐build team to provide professional engineering design and construction 
services for the Phase 2 Project (“Project”).   The Design‐Build Team shall furnish all necessary drawings, plans, 
labor, equipment, and construction oversight services to complete the Project.   The Design‐Build Team will be 
responsible for all site characterization and evaluation activities, including establishing site existing conditions and 
utility locations; the Project’s historic and cultural resources management; and application and acquisition of all 
necessary local, state and federal permits for the Project.   
 

LIST OF ENCLOSURES 
Exhibit A – Project Location Maps  
Exhibit B – Site Photographs 
Exhibit C – Conceptual Plan 
 

PROJECT LOCATION 
The project site is located in Harroun Park, within the limits of the City of Sylvania, with coordinates of (41.713035, 
‐83.697216). 
 

PROJECT BUDGET 
The Owner has established the following budget for this project:  $702,000 (total project cost including design 

and  construction).    Funding  provided  in  part  by  a  subgrant  from  the  Great  Lakes  Restoration  Initiative, 

Implementing Ohio’s Domestic Action Workplan. 

 

PROJECT DELIVERY & DESIGN‐BUILD TEAM’S RESPONSIBILITY 
The Project will be constructed using the “design‐build” delivery model generally described below. 
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1. Project Engineer.  The City of Sylvania (or their designee) will serve as the Project Engineer (the "Engineer") to 
develop the program, scope and preliminary design of the Project and to validate design  intent during  the 
completion of design by the Design‐Build Team's architect/engineer ("A/E") as the engineer‐of‐record.  After 
approval of  the Guaranteed Maximum Price  (“GMP”),  the Engineer shall be  responsible  for, among other 
duties, reviewing selected shop drawings and other Design‐Build Team submittals, reviewing and certifying 
Design‐Build Team pay applications and verifying the dates of substantial and final completion. 

2. Design‐Build Team. The Design‐Build Team shall be selected in a two stage process in conformance with ORC 
153.693 which  includes a submittal of qualifications from firms desiring to be considered, followed by the 
selection of a short list of firms requested to provide a cost proposal for preconstruction and design fees, as 
well as fees associated with the project based on the Owner’s estimate of construction costs. 

The Design‐Build Team shall work cooperatively with the City of Sylvania and other design professionals, and 
provide, among other services, design, permitting (including fees), geotechnical services, historic and cultural 
resource management services, cost estimating, due diligence, budgeting, value engineering, constructability 
review,  scheduling  and  pre‐construction  planning  throughout  pre‐construction  phase  of  the  Project.  The 
Design‐Build  Team,  through  its  A/E,  shall  produce  the  detailed  design  development  documents  and  the 
construction documents. 

3. Development of the GMP. When the design documents are at a stage of completion agreed to by the City of 
Sylvania and Design‐Build Team, to be more fully described in the Request for Proposal, the Design‐Build Team 
shall  submit  its  proposed  GMP  to  Owner/Engineer,  and  the  proposal  shall  include,  at  a minimum,  the 
following: (a) a detailed breakdown of the GMP to include the Cost of the Work, detailed by each subcontract, 
trade, or bid division, the Design‐Build Team's Contingency for the Work, Design‐Build Team’s Staffing Cost, 
General Conditions Cost, Design‐Build Team’s overhead and profit (i.e., fee).  Any work to be self‐performed 
by the Design‐Build Team shall be pre‐approved by the Owner. Competitive prices for rented equipment and 
materials shall be secured, in addition to, pre‐established labor rates; (b) schedule of values that allocates the 
GMP among the various categories of work and services being provided by Design‐Build Team; (c) construction 
schedule; (d) the completed design development documents (as approved by Owner/Engineer); (e) a list of 
any material incomplete design elements and a statement of intended scope with respect to such incomplete 
elements; and (f) a list of any qualifications and assumptions relating to the GMP (the foregoing are collectively 
referred to herein as the "GMP Documents"). Design‐Build Team, Owner/Engineer shall meet to reconcile any 
questions,  discrepancies  or  disagreements  relating  to  GMP  Documents.  The  reconciliation  shall  be 
documented by an addendum to the GMP Documents that shall be approved in writing by Owner/Engineer 
and Design‐Build Team.  Design‐Build Team shall then submit to Owner, for Owner's approval, Design‐Build 
Team's proposed final GMP based upon the amended GMP Documents.  Contingent upon Owner's approval 
of the final GMP, the parties will enter into the GMP Amendment. The final negotiated GMP will not exceed 
the Project budget line items for construction. If the proposed GMP exceeds such Project budget, then Owner 
may terminate its agreement with Design‐Build Team and seek bids for completion of the Project from other 
firms based on the Design‐Build Team’s plans. 

4. Construction Documents. After the GMP has been established, the Design‐Build Team, through the A/E, shall 
proceed to complete the construction documents. During this stage of the document production, the design 
documents will continue  to be  reviewed by Owner/Engineer  for consistency with  the design  intent of  the 
documents prepared by the Engineer and the GMP Documents approved by Owner. 

5. Coordination of Documents.  Design‐Build Team shall be responsible for the quality, completeness, accuracy, 
and coordination of the construction documents. Design‐Build Team shall provide, through the A/E, design 
services  that meet all environmental and regulatory requirements. Design‐Build Team shall provide  for all 
testing  and  inspections  required  by  sound  architectural  and  engineering  practices  and  by  governmental 
authorities having  jurisdiction over  the Project. Design‐Build Team  shall  secure all necessary approvals  to 
complete the work. 

6. Open Book. The parties will engage in an "open book" process in which Owner/Engineer and the Design‐Build 
Team will review bids for trade work (to the extent bids are available at the time the GMP is established), the 
costs proposed for general conditions/overhead of the Design‐Build Team and the fee of Design‐Build Team. 
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For each Subcontract, there will be competitive pricing obtained from a list of mutually agreed‐upon and pre‐
qualified Subcontractors. Self‐performed work shall be pre‐approved by Owner in strict accordance with the 
RFP. 

7. Construction Phase Services. The Design‐Build Team shall construct the Project pursuant to the construction 
documents and in accordance with the Owner's schedule requirements. The Design‐Build Team shall hold all 
subcontracts and shall be fully responsible for the means and methods of construction, project safety, project 
completion within the schedule agreed upon in the pre‐construction phase, monitoring compliance with all 
equal employment and prevailing wage requirements, and submitting monthly reports of these activities to 
the Owner. 

 

PROJECT SCHEDULE 
June 2022 – July 2022  Design‐Build Team Selection 
August 2022 – February 2023  Design Phase and Permitting 
March 2023  Construction Begins 
May 2024  Project Completion 
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STATEMENT OF QUALIFICATIONS 
Please provide the following information in your Statement Of Qualifications (SOQ), in the order presented below: 

1. General Firm  Information.  Include  in your qualifications statement the  following  information about your 
firm, the firm you intend to use as the engineer‐of‐record, and the disciplines encompassed by your design‐
build team: 

a) Cover Letter. Cover letter must include: (i) name, address and phone number of the offices where  the 
personnel assigned to the Project will be based, (ii) name, title and phone number of the principal contact 
person. 

b) Company Overview. Company overview must  include: (i) years of existence; (ii)  legal form of firm, (iii) 
location of home office; (iv) general firm history. 

c) Bonding/Insurance  Certificate.  Provide  evidence  of  capacity  to  provide  bonding  and  a  copy  of  the 
Certificate of insurance evidencing the  firm's current  limits of  liability for commercial general  liability, 
business  automobile  liability  and  professional  liability  insurance.  Not  less  than  $1,000,000  per 
occurrence. 

d) Sub‐Consultants. Please provide a  list of all sub‐consultants planned to be utilized for the project (i.e. 
geotechnical  engineer,  environmental  engineer,  biologist,  hydrologist,  structural  engineer,  surveyor, 
landscape architect, architect, historical or cultural consultant, etc.). Please be sure all proposed design 
disciplines of the team are included. For each sub‐consultant, provide the same items required of the 
prime firm (i.e. cover letter, company overview, and insurance certificate). 

 

2. Project‐Specific Information Include in your qualifications statement the following information relevant to 
the Scope of Services for your firm, the firm you intend to use as the A/E, and the proposed sub‐consultants: 

a) Project Experience. Provide at  least three (3) relevant projects of similar nature, in particular cost and 
constructability analysis. Include: (i) description of the project and the services your firm provided for 
the project; (ii) start and completion dates for each project, (iii) name, title and telephone number of the 
client contact most familiar with your services on the project; (iv) history of collaboration between firms 
on team. 

b) Project Team and Organization. Resumes for the principals of each firm (Design‐Build Team, A/E, and 
sub‐consultants) and that of each project manager, superintendent, engineer, and any key staff expected 
to work on  the project. Each  resume  should  include  a one paragraph description of  the duties  and 
responsibilities of the individual's proposed project role. List the prior experience of such key personnel 
on similar projects and a summary of the proposed time commitment such key personnel shall have to 
this Project. 

c) Design‐Build Project Delivery Experience. Describe any prior experience with the Design‐Build project 
delivery method described above. Include experience, if any, working with public entities in relevant 
Design‐Build projects. 

 

3. Sustainability. Describe the Design‐Build Team’s experience and cost and constructability planning related 
to sustainability initiatives. 

4. Funding Terms and Conditions. This project is funded through a Great Lakes Restoration Initiative subgrant. 
Please describe the Design‐Build Team’s experience, if any, in working with state or federally funded projects, 
and a plan to ensure these terms are met. 

 
5. Team’s Benefit and Integration into Project. Describe the Design‐Build Team’s reason for interest in this 

project, anticipated value to the project and innovative ideas. Describe, based on the provided scope of work, 
how  the  firm anticipates  integrating  their  team  into  the Owner’s  team  to provide maximum value and 
benefit. 
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INSTRUCTIONS FOR SUBMISSION 

1. Submission. Two (2) copies and one (1) electronic copy of the qualification statement shall be submitted by 
4:30 PM on July 1, 2022 to Kevin G. Aller, P.E., City of Sylvania Public Service Department, 6730 Monroe Street, 
Sylvania, Ohio 43560. 

2. Questions/Inquiries. Written questions must be submitted to kaller@cityofsylvania.com by 4:30 PM on June 
28, 2022. 

3. Page  Limit.  Submissions  are  to  be  limited  to  10  (twenty)  double‐sided  pages,  including  resumes,  (20 
electronic pages) printed legibly on 8.5”x11” sheets. 

4. Cancellation/Rejection. Owner reserves the right to cancel at any time for any reason this solicitation and to 
reject  all  qualification  statements.  Owner  shall  have  no  liability  to  any  proposer  arising  out  of  such 
cancellation or rejection. Owner reserves the right to waive minor variations in the selection process. 

5. Costs. Owner assumes no responsibility for costs incurred in the preparation, presentation or submission of 
the qualifications statements. 

 

SELECTION 

1. Short List. Each firm responding to this RFQ will be evaluated based on the contractor’s qualifications and the 
qualifications  and  experience of  the proposed  engineer‐of‐record,  and  sub‐consultants  identified  as  the 
firm's proposed team for the Project. After evaluating the responses to this RFQ, Owner will select a short 
list of no fewer than three firms that it considers to be the most qualified, except if Owner determines that 
fewer than three firms are qualified, it will only select the qualified firms. 

2. Request for Proposals. The short‐listed firms will be sent a Request for Proposal (RFP) that will  invite the 
firms to submit pricing proposals containing their proposed fees for the Services. The short‐listed candidates 
will also receive a form of the agreement with Owner (the “Design‐Build Agreement”) containing the contract 
terms and conditions. 

3. Interviews. If deemed necessary due to project size or complexity, the Owner may request an interview or 
hold discussions with individual firms to explore the firm’s statement of qualifications, the scope and nature 
of the services the firms would provide and the various technical approaches the firms may take toward the 
project. Firms should be prepared to discuss with specificity your firm’s capacity to conduct the services in 
compliance with the Owner’s timetable and budget. 

4. Selection of Design‐Build Team. Owner shall enter  into contract negotiations with  the Design‐Build  team 
deemed to be the best value for this Project.  If the fee proposed by the design firm is more than the Owner 
has budgeted, the firm and Owner will review options for modifying the scope of services, in order to reduce 
the fee. If the two parties negotiating in good faith are unable to reach a contract agreement, the Owner 
should terminate discussions with the first‐ranked firm in writing and invite the firm ranked second on the 
short‐list to enter into contract discussions. 

5. Design‐Build Agreement. Upon negotiation of contract terms, a Design‐Build Agreement shall be entered into 
between Owner and the firm chosen to be the Design‐Build Team.  If an agreement is reached on the specific 
scope of services and fee for those services, the Owner and selected firm will enter into a contract that must 
be approved by the City of Sylvania Council.  


















